



SPECIAL BIDS AND AWARDS COMMITTEE

**SUPPLEMENTAL / BID BULLETIN NO. 2021-16
 (EU-ASEP)**


- A. Design, Supply, Installation, and Commissioning of Solar-Powered Rice Processing Facility in Tulunan, North Cotabato;
- B. Design, Supply, Installation, and Commissioning of Solar-Powered Ice Making Facility in Glan Sarangani;
- C. Design, Supply, Installation, and Commissioning of Solar-Powered Corn Processing Facility in Three (3) Municipalities; and
- D. Design, Supply, Installation, and Commissioning of Twelve (12) Units of Floating Solar-Assisted Seaweeds Dryer in Tawi-Tawi

This Supplemental Bid is hereby issued to clarify, modify or amend letter (i) of the Checklist of Technical and Financial Documents in the Bid Document and Terms of Reference (TOR) on the above-subject procurements.

The documents stated in letter (i) of the TOR shall be submitted during the Submission of Bids on December 24, 2021, as follows:

	Bidding Document	TOR (For Submission)
(i)	Conformity with the Technical Specification, which may include production/delivery schedule, manpower requirements, and/or after-sales/parts, if applicable.	Conformity with the Technical Specification, which may include production/delivery schedule, manpower requirements, and/or after-sales/parts, if applicable; and the following documents: <ul style="list-style-type: none"> • Form No.1 Bill of Quantities • Form No.2 Detailed Explanation on Technical Proposal (See Form No.2 for details) • Form No.4 Technical Specifications Compliance • Form No.5 Compliance for Safeguard Obligations • Technical Specifications of components, Manufacturer's Data, Sample Test Certificates and Average Service Life Certificates • Preliminary System Architecture, Visual Mock-up of the Proposed Facility • Location of Local Service Center • List of Suggested Spare parts and Tools • Specific Experience: Valid proof for this required experience such as completion certificates with technical details of the works executed Form No.3: Schedule of Key Staff • Cash Flow and Payment Schedule

Issued this 21st day of December 2021 for guidance and information of all concerned.


OSWALDO F. GABAT
 SBAC, Chairperson