

SORSOGON II ELECTRIC COOPERATIVE

SORECO II P.O. Box 14 Buhatan, Sorsogon City 4700 Philippines Tel. No. (056) 211-1331

CSP BID BULLETIN NO. 1 April 25, 2023

SUBJECT: CSP TIMELINE OF ACTIVITIES REVISION

In relation to Board Resolution No. 85, Series of 2023 entitled "Resolution confirming and approving the Third Party Bids and Awards Committee Resolution No. 01, Series of 2023, Competitive Selection Process Second Batch 2023 entitled, "TPBAC Supplemental Bid Bulletin No. 01-2023 Adjusting the schedule of activities and Commercial Operation Date (COD) of the CSP for Lot 1- 2MW baseload and Lot 2- 2MW Non-firm/Peaking".

Please see the hereunder revised timeline of activities;

Activities	Schedule	Venue
1. Accreditation & Issuance of Bid	April 14-May 10, 2023	2 nd Flr. SORECO II ISD-HR Bldg.
Documents	8: 00 A.M. to 5:00 P.M.	Buhatan, Sorsogon City
2. Pre-Bid Conference	May 11, 2023	Ground Flr SORECO II ISD-HR
	10:00 A.M.	Bldg. Buhatan, Sorsogon City
Issuance of Bid Bulletin and Final Instruction to Bidders	May 12, 2023	
4. Due Diligence of Proponent	May 15-19, 2023	2 nd Flr. SORECO II ISD-HR Bldg.
		Buhatan, Sorsogon City
5. Deadline of Submission of Technical	May 22, 2023	
and Financial Bids	9:30 A.M	Ground Flr SORECO II ISD-HR
Opening of Technical and	May 22, 2023	Bldg. Buhatan, Sorsogon City
Financial Bids	10:00 A.M.	
6. EC Evaluation on Submitted Bids	May 23, 2023	2 nd Flr. SORECO II ISD-HR Bldg.
		Buhatan, Sorsogon City
7. Post Qualification and Detailed	May 24 - 26, 2023	2 nd Flr. SORECO II ISD-HR Bldg.
Evaluation of Bids		Buhatan, Sorsogon City

For the guidance and information of all concerned.

ENGR. JOSELITO S. ORTICIO

TPBAC Chairman

Cf: All concerned bidders

DOE, NEA, ERC

SORECO II Board and Management