



QUEZON 1 ELECTRIC COOPERATIVE, INC.

Poctol, Pitogo, Quezon
Telefax: (042) 318-8156 * Fax: (042) 421 1122

ITB No. 2021-03

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

The Quezon I Electric Cooperative, Inc. (QUEZELCO I) through its Bids and Awards Committee (BAC) invites interested bidders to the below stated projects:

LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	BID DOCUMENTS FEE (Non-Refundable)	SOURCE OF FUND	DELIVERY SCHEDULE
1	Supply and Delivery of Fuse Cut Out for Maintenance Use for the year 2021 (Re-Bid)	Php 3,005,000.00	Php 4,000.00	General Fund	Within 30 calendar days upon receipt of Purchase Order
2	Supply and Delivery of Concrete Poles for Upgrading of Backbone Line from Tagkawayan Substation to Brgy. Sinukipan Del Gallego Cam.Sur	Php 10,040,300.00	Php 8,000.00	ER 1-94 and Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
3	Supply and Delivery of Hardwares for Upgrading of Backbone Line from Tagkawayan Substation to Brgy. Sinukipan Del Gallego Cam.Sur	Php 7,410,555.50	Php 6,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
4	Supply and Delivery of Conductors for Upgrading of Backbone Line from Tagkawayan Substation to Brgy. Sinukipan Del Gallego Cam.Sur	Php 9,707,283.00	Php 7,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
5	Supply and Delivery of Brand New Manlift Truck and Boom Truck with Auger and Basket	Php 38,395,996.00	Php 22,000.00	Loan Fund	Within 6 months upon receipt of Purchase Order
6	Supply and Delivery of Brand New Linemen Trucks	Php 3,556,700.00	Php 4,000.00	Loan Fund	Within 45 calendar days upon receipt of Purchase Order
7	Supply and Delivery of Amorphous Type Distribution Transformers for Maintenance Use of 1 st & 2 nd Qtr. of 2021	Php 13,608,500.00	Php 9,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
8	Supply and Delivery of 45' & 50' Steel Poles for Maintenance and Rehabilitation Use of 1 st & 2 nd Qtr. of 2021	Php 4,995,000.00	Php 5,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
9	Supply and Delivery of Materials for Pole Meter Clustering of BAPA	Php 2,186,488.00	Php 4,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
10	Supply and Delivery of CL00 Socket Type Electronic kWh Meters with Meter Base and Padlock Seals for Maintenance of BAPA Mother Meters and Replacement of BAPA meters	Php 2,035,000.00	Php 4,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order

Bidding will be conducted through open competitive bidding procedures in accordance with the criteria specified in the Revised IRR- RA10531 (2017), otherwise known as the Procurement Guidelines and Simplified Bidding Procedures for Electric Cooperatives.

Bidding schedule will be as follows:


- | | | |
|--------------------------------|---|--|
| Advertisement | - | February 22, 2021
(Philippine Daily Inquirer & NEA Website) |
| Submission of Letter of Intent | - | February 22-26, 2021 |
| Issuance of Bid Documents | - | February 22-26, 2021 (8:00 AM – 5:00 PM except holiday) and
March 1, 2021, 2021 (8:00 AM -12:00 NN) |
| Pre-bid Conference | - | March 1, 2021 (1:00 PM via Zoom) |
| Opening of Bids | - | March 15, 2021 (9:00 AM via Zoom) |
| Notice of Award | - | 7 days from the date of confirmation of the Lowest Calculated
& Responsive Bid |
| Contract Preparation & Signing | - | Within 5 working days after issuance of Notice of Award |

Bidders are required to attend a pre-bid conference via Zoom to be conducted at QUEZELCO I Boardroom on March 1, 2021 at 1:00PM.

All bids submitted must be accompanied by a bid security in cash or manager's check equivalent to 2% of the Approved Budget for the Projects to be Bid.

The Quezon I Electric Cooperative, Inc. hereby reserves the right to reject any or all bids without disclosing any reason, to waive any minor defects or infirmities therein and to accept such bid as may be considered most advantageous to the Electric Cooperative.

For further inquiries you may contact our QUEZELCO I BAC Secretariat Ms. Maria Teresa Caraig and Ms. Lovely Jean Baldoz at QUEZELCO I Brgy. Pictol, Pitogo, Quezon with mobile numbers 09950952254 and 09291775334; email address: quezelco1_bac@yahoo.com.ph and quezelco1@yahoo.com


AUGUSTO F. ADVINCULA
BAC Chairman

Noted by: _____


VICTOR R. CADA
PS/Acting General Manager