



NOTICE OF AWARD

JUL 04 2023

MR. JOHN RIC L. LUMBATAN
President
RJR SL Construction Inc.
National Highway, Brgy. Kahayag, Bislig City

Attention: MR. JOHN RIC L. LUMBATAN

President

Subject: Design, Supply, Installation and Commissioning of Solar

Powered Level II Potable Water System Facility in Sen. Ninoy

Aquino, Sultan Kudarat

Dear Mr. Lumbatan:

This is to inform you that the National Electrification Administration (NEA) hereby AWARDS to RJR SL Construction Inc. The contract for the Design, Supply, Installation and Commissioning of Solar Powered Level II Potable Water System Facility in Sen. Ninoy, Aquino Sultan Kudarat in the amount of Five Million Nine Hundred Ninety Five Thousand Pesos (**P5,995,000.00**).

Accordingly, you are required to provide within ten (10) days from receipt of this Notice, a Performance Security in any of the following forms and amount, to wit:

- a) Cash or cashier's/manager's check issued by a Universal or Commercial Bank. 5% of the Total Contract Price.
- b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, That it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank
 - 5% of the Total Contract Price.
- c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security 30% of the Contract Price.

The performance security shall be denominated in Philippine Pesos and posted in favor of NEA, which shall be forfeited in the event it is established that the RJR SL Construction Inc. is in default in any of its obligations under the contract.

The performance security may be released by NEA after the issuance of the Certificate of Final Acceptance, subject to the following conditions:

- a) Procuring Entity has no claims filed against the contract awardee or the surety company;
- b) It has no claims for labor and materials filed against the contractor; and
- c) Other terms of the contract.

Please confirm your agreement by signing the space provided below.

Truly yours,

ANTONIO MARIÁNO C. ALMEDA

Administrato

NATIONAL ELECTRIFICATION
ADMINISTRATION
Office of the Administrator

NEA-0A272047

Conforme:

MR. JOHN/RIC L. LUMBATAN

President ⁴

RJR SL Construction Inc.

Date Received: JULY 07, 2023