
  
 
 

 
INVITATION TO REBID  

CONTRACT CAPACITY OF 85,000 MWH/YR INTENDED FOR RENEWABLE PORTFOLIO 
STANDARD (RPS), COD 2024 

 
1. BID INFORMATION 
  
SOUTH COTABATO II ELECTRIC COOPERATIVES, INCORPORATED (“SOCOTECO II”) is a 
non-stock and non-profit electric distribution utility within the franchise area of General Santos City, 
Sarangani Province and the Municipality of Polomolok and Tupi, South Cotabato.  
 
SOCOTECO II is in need of the supply of electricity for its renewable source portfolio requirements 
to meet the demand of its consumers. 
 
SOCOTECO II needs a qualified supplier that can supply 85,000 MWh/yr intended for Renewable 
Portfolio Standard (RPS) to commence on 2024 which date for the start of supply shall be subject 
to the approval of the Energy Regulatory Commission (“ERC”). 
  
2. MINIMUM REQUIREMENTS OF SUPPLY 
 
Pursuant to the Department of Energy (“DOE”) Circular No. DC2018-02-0003, Series of 2018, 
SOUTH COTABATO II ELECTRIC COOPERATIVES, INCORPORATED (SOCOTECO II), through the 
Third Party Bids and Awards Committee (“TPBAC”), hereby invites all interested and qualified 
suppliers (each, a “Bidder”) to participate in the Competitive Selection Process (“CSP”) in 
respect to the following minimum requirements to supply (“Bid”): 
 

BRIEF DESCRIPTION OF THE 
TERMS OF REFERENCE (“T.O.R”) 

Item Terms of 
Reference 

Description Requirement 

1 Dispatchable Energy  The quantity of energy in kWh 
that can be generated and 
delivered by the proposed RE 
power plant to SOCOTECO II. 
 
The contracted demand in 
MW required for the CSP is 
that the Bidder/Supplier will 
provide depending on the 
design and efficiency of the 
plant as long as the 
contracted energy is fulfilled 
at 85,000MWh/yr. 

At least 85,000 MWh  of energy as 
minimum energy  to be delivered to 
SOCOTECO II in a year. 
 
The Dispatchable Energy should be 
firm supply and will be the basis of 
the evaluation 

2 Renewable Energy 
Service Contract 
(RESC) 

This refers to the service 
agreement between the 
Government, through the 
President or the DOE, and an RE 
Developer over an appropriate 
period as determined by the DOE 
in which the RE Developer has 
the exclusive right to explore 
and develop a particular RE 
area. The RE Contract shall be 
divided into two (2) stages: the 
pre-development stage and the 
development/commercial stage. 
The preliminary assessment and 
feasibility study up to the 
financial shall refer to the pre-
development stage. The 
construction and installation of 
facilities up to the operation 
phase shall refer to the 
development stage. 
 

The Bidder shall provide a copy of 
the approved and valid RESC.  

South Cotabato II Electric Cooperative, Inc. 
Jose Catolico Ave., Lagao, General Santos City 

Tel. No. 552-4313; 552-4276; 301-4567; 301-4568; Fax No. 552-4856 

 
SERVICE is our Mission.  



3 RESC Declaration of 
Commerciality  

This refers to a written 
declaration by the RE Developer 
stating that the electricity 
generation from the RE Resource 
in Commercial Quantities. 

The Bidder shall provide a copy of 
the certificate of Confirmation of 
Commerciality as issued by DOE.  

4 Kind of Power Plant Source of power of the power 
station. 

Single power plant from any 
Renewable Energy Eligible Source  

5 Nature of Supply The power demand satisfied by 
the supply. 

1. Firm, Base load power and 
dispatchable energy 

6 Time of Delivery of 
Dispatchable Energy 
during cold start or 
force majeure events 

Time, in minutes, for the first 
kwh of energy that will enter 
SOCOTECO 2 distribution 
System if applicable 

Bidder to indicate 
 
Significant if the winning bidder is 
an embedded generator 

7 Contract Period Number of years of the 
effectiveness of the Power 
Supply Agreement. 

Fifteen years (15) from start of 
commercial operation, unless 
earlier terminated in accordance 
with the provisions in the PSA.  
 
Shortening of contract period is 
upon mutual agreement of both 
parties : the customer and the 
supplier  

8 Method of Fuel 
Procurement (as 
applicable) 

Source of Fuel Bidder to indicate fuel supply 
procurement, as may be applicable 

9 Receiving Point / 
Delivery Point 
 

Designated SOCOTECO 2 
Metering Points 

Bidder to comply. 
 
Used for landed cost break-down. 
 
For Grid suppliers a transmission 
charge will be added during bid 
evaluation 

10 Effective Tariff (as 
applicable) 

a. Capital 
Recovery Fee 

b. Fixed O&M 
c. Variable 

Charges 
Others 

The tariff structure of the power 
station  shall be unbundled. 
 
Evaluation of the Effective Tariff 
in Annex B will be Landed cost 
basis – this referes to  the total 
generation cost to be billed to 
SOCOTECO 2 inclusive of 
recovery of capital costs, 
operations and maintenance 
costs,  interconnection facility 
costs, transmission charges, 
metering charges, and fuel 
costs, applicable taxes, as well 
as any other tariff components, 
as may be appropriate. 
 
The Landed cost is determined at 
the Receiving Point. 
 
 

 

 
    • The Bidder must fill-up the 
Total Project Cost Template, as 
deemed applicable, and may 
present basis and calculation of 
fees proposed to be provided 
by SOCOTECO II. 
• The Bidder must submit 

sample bills in excel format 
for the process of evaluation. 

• Specify formula for base fee 
adjustment affected by factor 
such as CPI, FOREX & 
Escalation due to fuel 
degradation & others.  

• No indexation or escalation on 
Capital Recovery Fee (CRF)  

• Fixed O&M fee shall be 
indexed on Philippine Peso 

Tariff Component Unit
True Cost of Generation 
Rate Php/kWhr

a.) Capital Recovery Php/KW/month
b.) Fixed Operation and 
Maintenance Php/KW/month
c.) Variable Operation and 
Maintenance Php/kWhr
d.) Fuel Fee Php/kWhr



• Variable O&M fee shall be 
indexed on FOREX and 
Philippine CPI  

• Fossil fuel is passed on charge 
based on actual market price 
but limited to guaranteed fuel 
rate per Li/kWhr 

• Lube Oil is based on local 
market price Li/kWhr 

• For RE, CRF can be indexed to 
average FOREX during the 
construction period  

• Present levelized cost of 
electricity for the 10 years 
term 

 
 

11 Form of Payment In Philippine Peso or Foreign 
Currency denominated. 

In Philippine Peso, PHP 

12 Start of Supply or 
Commercial 
Operation Date 
(COD) 

First delivery of energy to SOC2 End of Year 2022 -assuming ERC 
approval for the PSA is acquired by 
the bidder, whether provisional or 
final; or the next immediate 26th 
day of the month following the 
approval of the ERC. 
 
If supplier assumes to deliver 
energy to SOCOTECO II without 
the Final Approval (FA) or 
Provisional Approval (PA) from 
ERC, then the rate to be used must 
be indicated. 

13 Replacement Energy 
Capability 

Provision of replacement energy 
when the power plant exceeds 
the committed outage allowance 
which includes both scheduled 
outage and unscheduled outage 
or failure to achieve item No. 15 
of this Annex. 
 
The replacement power should 
be equal to the contracted power 

The winning bidder shall be 
responsible to provide replacement 
power during the cooperation 
period under the PSA  
 
Price of the replacement energy 
should be equal to or less than the 
ERC- approved tariff of the 
power plant subject of this CSP. If 
said ERC-approved rate is lower 
than the existing rate, the 
difference should be translated to 
lower the actual rate passed on to 
the consumers. 
 
The Supplier shall indicate its 
replacement power plant, which 
should be an RE power plant. If not, 
the supplier must provide the 
necessary REC’s. 
 
The Supplier shall be responsible to 
provide replacement power in the 
following cases except for a Force 
Majeure Event, supplier guarantees 
the supply for the 
Contracted/Dispatchable Demand 
and Energy: 
 
a) During any delay of the Start of 
Delivery of Supply; 
 
b) When its power plant is on 
scheduled or unscheduled outage 
to ensure continuity of supply in 



compliance with the cooperation 
period. 
 
In the event that the supplier is 
unavailable or unable to supply the 
Contracted/Dispatchable 
Demand and Energy in whole or in 
part due to a Force Majeure 
Event,the supplier may find 
Replacement Energy for the 
customer as its owndiscretion, to 
be charges at the Contract Price. 
The customer has the right to 
refuse said Replacement Energy 
during such cases. 
 
Replacement power shall be the 
main obligation of the supplier. In 
the event of failure by the 
supplierto provide the replacement 
power,the EC shall be allowed to 
source the replacement power at 
the expense of the supplier. 
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Penalties Penalties for bidders: 
 

1. Delay in COD(monthly 
contracted 
dispatcheable energy x 
40% of the approved 
rate) 

2. Exceeding Allowable 
Outage Allowance in the 
event that replacement 
power will not be 
available (difference in 
rate of the replacement 
power shall be charged 
to the bidder) 

3. REC’s will be charged to 
Non-RE replacement 
power 
 

Failure to deliver the Annual 
Contracted Energy (The 
monetary equivalent of the 
energy not delivered) 

Additional penalties:  
 
o Cost of foregone revenue and 
surcharge  
o Ground for termination of 
contract o Ground for the power 
supplier to be blacklisted  
o Failure of provision of 
replacement power; and  
o Other violations under the 
resulting PSA  
 
2. The Supplier shall have 
Deficiency Payment which will be 
the penalty in excess to the 
allowable outage allowance except 
Force Majeure Event. Deficiency 
Payment amount is equivalent to 
the Contract Price or WESM 
exposure whichever is higher. 
 
3. The Supplier shall have Default 
Penalty in the event of non-delivery 
in start of COD which is equivalent 
to one (1) month estimated 
monthly bill.  
 

15 Taxes Applicable taxes Other Taxes (except Supplier's 
Corporate Income Tax) 
 

16 Plant Location Technical description of the 
location of the proposed Power 
Plant 

Bidder to indicate (bidder should 
indicate nearest NGCP 
substation/line) 

17 Interconnection and 
Transmission Line 
Project 

Details of any transmission 
projects including identification 
of the party that will develop 
and/or own such facilities, any 
costs related to such projects 
and specification of the parties 
responsible for recovery of any 
cost related to such projects if 
applicable. 
 

Design of the power plant’s 
associated connections facility to 
its proposed connection point to 
the grid must be specified 
indicating the corresponding 
diagrams (e.g. SLDs, TDS, etc.) 
with respect to the Mindanao Main 
Grid and/or SOCOTECO II 
Distribution system if applicable. 



18 Force Majeure During events of Force Majeure 
events, there will be no payment 
of fixed charges and CRF. 
 
SOCOTECO 2 shall be allowed to 
defer payments on any of the 
following: 
 

a. Capacity / Energy that is 
unavailable. 

b. Capital Recovery Fee 
and other fees subject to 
government regulations 

c. Unreconciled capacity 
and energy charges 

d. SOCOTECO II shall have 
the authority to reduce 
contracted capacity on a 
case to case basis 
 

Upon execution of the PSA, the 
Bidder and SOCOTECO 2 shall 
jointly establish protocols for the 
operations of the power plant 
during Force Majeure. Such 
protocols / plans shall include 
recovery from a local or wide 
spread electrical blackout.  
 

Force Majeure means: 
 
o Means any event, matter or 
circumstances that is unforeseen 
by or is outside the reasonable 
control of a Party and that prevents 
or restricts the performance that 
Party of its obligations her under- 
under, and shall include; (i) acts of 
Gods; (ii) acts of war of the public 
enemy; (iii) strikes, lock outs, riots 
and labor disputes; (iv) natural 
calamities; (v) expropriation and 
any other event of similar nature 
stated in the contract which 
prevents the Supplier from 
delivering electricity to the 
Customer, or prevents the 
Customer from receiving energy 
from Supplier  
 
o Neither Party shall be liable for 
any failure or delay in the 
performance of its obligations 
under the PSA if such failure or 
delay arises out of, but only to the 
extent caused by, any event of 
Force Majeure; Provided that the 
relief granted by the condition in 
the Force Majeure shall be 
available only if and to the extent 
that the Party claiming has and 
continues to take all steps 
reasonably within its control to 
mitigate the effects of such Force 
Majeure event, and in no event 
shall late payment or non- 
payment of money due be excused 
by any event of Force Majeure  
 
o The Party seeking to rely on an 
event of Force Majeure to excuse 
failure of delay in the performance 
of its obligations pursuant to the 
above condition hereof shall notify 
the other party as soon as 
reasonably possible of the nature 
of the Force Majeure claimed and 
to the extent the Force Majeure 
claimed affects the party's 
obligation under the Force Majeure 
Agreement, and such Party shall 
resume the performance of its 
obligations as soon as reasonably 
possible after the event of Force 
Majeure ceases to exist  
 
o Such other Force Majeure 
Condition shall be included to the 
PSA including Pandemic and all 
other calamities subject to local 
and national government 
regulations and policies. 
 

19 Outages These following conditions shall 
be included in the PSA: 

1. Provision for specified 
outages allowances if 

These following conditions shall be 
included in the PSA: 
 



necessary either 
schedule or unscheduled 
outage 

 
 

1. Provision for specified 
outages allowances if 
necessary either schedule 
or unscheduled outage 

2. No carry-over of Outage 
Allowance to any 
subsequent contract year 

3. No crediting of OA from 
scheduled to unscheduled 
and vice versa. c. Penalty 
clause should be 
determined based on the 
EC approved timeline of 
scheduled outage 

4.  On unscheduled outage, 
delay on return to service 
of genset per pre- 
determined timeline by the 
EC and power provided 
must also have a penalty 
clause notwithstanding 
provision on replacement 
power 
 

Scheduled Outages - average is 
thirty (30) days, for each Contract 
Year during which times reduced or 
no deliveries will be available to the 
Buyer. 
 
Unscheduled Outages – average is 
fifteen (15) days, for each Contract 
Year during which times reduced or 
no deliveries will be available to the 
Buyer. 
 
Note: In the event that the 
Renewable Energy supplier 
failed to deliver the scheduled 
contracted energy, the 
renewable energy supplier shall be 
liable for the deficiency. Thus, will 
pay deficiency fee to the off-taker. 
 
Moreover, should there be 
replacement power offer, it shall be 
RE technology. 

20 Reduction on 
Contracted Capacity 

SOC2 shall be allowed to reduce 
the contracted capacity if 
affected by the reduction of 
demand of its captive consumer 
due the implementation of Open 
Access. Provision for “Automatic 
reduction clause” should be 
incorporated in the PSA. 

The Contract Capacity/ Associated 
Energy may be reduced equivalent 
to the reduction in the demand of 
the captive customers of 
SOCOTECO II by reason of the 
implementation of Retail 
Competition and Open Access, the 
Renewable Energy Law and other 
Laws and Legal Requirement. 

21 Regulatory Approvals The Bidder understands that the 
award of the PSA shall be subject 
to ERC review and approval. 
 
Downward adjustment on the 
rates shall not be a ground for 
the termination of the contract 
and SOCOTECO 2 should not be 
made to shoulder the 
incremental difference. 

The Bidder understands that the 
award of the PSA shall be subject 
to ERC review and approval and 
shall make the necessary 
adjustments in accordance with the 
directive of the ERC 
 
o Downward adjustment on the 
rates shall not be a ground for the 
termination of the contract and 
SOCOTECO 2 should not be made 



to shoulder the incremental 
difference.  
 
o In case that the applied rate is 
pending for approval before the 
ERC and the application rate was 
the basis for the billing rate to the 
customer, the Customer and 
Supplier should conduct 
reconciliation on the billed rates. 
The customer has the right to 
refund from the supplier the excess 
payment to the supplier, upon 
approval of rates by the ERC.  
 
o The terms and conditions under 
the PSA, including tariff shall be 
subject to approval of ERC. 
 
 
 
 

22 Renewable Energy 
Supplier 

The distribution utility will re-
market excess supply to WESM 
to reduce cost of CRF and Fixed 
O&M  

Re-marketing to consider reduction 
on Capital Recovery Fee and Fixed 
O & M pro-rata  if actual energy 
delivered subject to ERC approval 
and availability of WESM in 
Mindanao. 

23 Grounds for 
Termination 

 The Customer may terminate the 
Agreement by written notice to the 
Supplier in cases of:  
 
a. Event of default  
b. Expiration of Term and or Upon 
Mutual Agreement  
c. Non-fulfilment of conditions to 
effective date  
d. Non-occurrence of 
Commencement Date  
e. Events of Force Majeure as 
mentioned in Section 18 of this 
TOR 
f. Fails to supply for a period of 
sixty (60) days for reason wholly 
attributable to its fault and/or 
negligence, provided that, the 
Supplier fails to take reasonable 
actions or remedies to solve its 
inability to deliver capacity and 
energy  
 
The Supplier may terminate the 
Agreement by written notice to the 
Customer when the Customer:  
 
a) Discontinue operations;  
b) Declares bankruptcy. 
 

24 Prudential Guarantee SOCOTECO II shall only pay 1 
month security deposit 

1 month deposit 

25 Eligibility 
Requirements 

 Eligibility Requirements:  
 
1. The Supplier shall submit the 
following: 
 



 
3. PRE-QUALIFICATION REQUIREMENTS 
Parties intending to bid (“Prospective Bidders”) shall be required to comply with the following 
pre-qualification requirements (“Pre-Qualification Requirements”) which must be delivered by 
hand and received by TPBAC at SOCOTECO II Main Office J. Catolico St. Lagao General Santos City, 
Philippines or send thru email at socoteco2.tpbac@gmail.com and acknowledge by SOCOTECO II 
TPBAC Secretariat. 

a.) Submission of: 
(i) Notarized Letter of Intent (“L.O.I”) signed by an authorized representative, 

shall state the full name, address, telephone numbers, email address and 
fax numbers of interested bidder and name of the Principal. 

(ii) Board Resolution Authorizing the Prospective Bidder to participate in the bid 
(iii) Notarized Non-Disclosure Undertaking  

o Proof of ownership of the 
property or proof of 
rights/possession of the property 
where the power plant is 
constructed but in known case the 
lease period should not be less than 
the contract period;  
 
 
o Service contract issued by  
DOE 
 
o Design of the power plant’s 
associated connection facilities to 
its proposed grid connection point 
must be specified indicating the 
corresponding diagrams (e.g. 
SLDs, TDS, etc.) with respect to 
the Mindanao Main Grid and/or 
DOE 
o Copy of the certificate of 
Certificate of Commerciality as 
issued by DOE;  
 
o Renewable Energy Service 
Contract RESC 
 
o NCIP Certificate;  
 
o Experience and technical 
capability/qualification of 
Management team/consultants 
comprising of the firm. 
 
2.Consider power supplier with 
available capacity on or before the 
target Commercial Operation Date 
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Other Terms and 
Conditions 

Terms of power supply. 
 
Prompt Payment Discount 
will not be part of the Rate 
Evaluation rather will be 
included in the Bid offer in 
the form of statement for the 
terms and conditions set 
forth by the respective 
bidder. 

All other terms and conditions in 
the power supply agreement 
provided by SOCOTECO 2 
 
Prompt Payment Discount and 
other discounts, if any.  
 
o Value Added Services 
 
o Nomination Protocol : 
 
Non-binding year-ahead, month-
ahead, week-ahead and day-ahead 
nominations  
 
o SOCOTECO II may revise the 
nominations due to unscheduled 
outage 



(iv) Written Acceptance of the Bid documents with the Terms of Reference 
(“T.O.R”) 

b.) Payment of non-refundable processing and participation fee of ONE HUNDRED 
THOUSAND PESOS (Php. 100,000.00), VAT Inclusive. 

 
4. INSTRUCTION TO BIDDERS 
Upon compliance and submission of the Pre-Qualification Requirements a complete set of Bidding 
Documents will be available from August 26, 2022 to September 10, 2022 during office hours 
(Monday to Friday) from 8:00A.M to 5:00P.M at SOCOTECO II Main Office. 
Only Prospective bidders that have complied with the Pre-Qualification Requirements on time may 
be allowed to participate in the Bid and to obtain bidding documents, including the detailed terms of 
reference and bid procedures. This is to ensure that they fully understand the bidding contents and 
requirements. The duly authorized representative of the bidder must know the changes and/or 
amendments on the bidding documents as discussed and recorded in the Minutes of the Pre-Bidding 
Conference as specified in the Supplemental Bid Bulletin. 
 
5. TENTATIVE ACTIVITIES AND SCHEDULE (refer to the ITB) 
Upon due Notice to Pre-Qualified Prospective Bidders, SOCOTECO II reserves the right to amend 
and/or change the indicative schedule below and will be announced through Bid Bulletins, as follows: 

ACTIVITIES SCHEDULE 
Notice to Proceed from DOE July 21, 2022 
Publication of the Invitation to Bid and Posting 
to DOE web portal and NEA website August 10 to 25, 2022 

Availability of Bid Documents August 26 to September 10, 2022 
(via SOCOTECO II portal) 

Note: Pre-condition compliance must be submitted and 
paid. 

Deadline of Submission of Comments and 
Questions on the Bid 

September 9, 2022 

1st Pre-Bid Conference September 12, 2022 – 9AM 
Issuance of Bid Bulletin/s, if any September 28, 2022 
Deadline for Eligibility Requirements and 
Submission of Bids (“Bid Submission Deadline”) 

October 12, 2022 – 9AM 
(via SOCOTECO II portal) 

Opening of Bids October 12, 2022 
Post-Qualification and Detailed Evaluation of 
Bids 

October 13 – 18, 2022 

Confirmation from HOPE October 28, 2022 to November 2, 2022 
Issuance of Notice of Award November 18, 2022 

 
Unless otherwise specified in writing, all references to times and dates shall refer to PAGASA. 
Late submissions and request for additional time shall not be allowed and accepted in all stages of 
the bidding. 
 
6.) SAFETY AND HEALTH PROTOCOLS 
In view of the Alert Level 1 status of General Santos City declared on July 19, 2022 until July 31, 
2022 and in reference to the IATF Guidelines on the Nationwide Implementation of Alert Level 
System for Covid-19 Response as of June 4, 2022, activities may be conducted in-person but with 
extra precaution and participants are enjoined to strictly observe the health and safety protocol 
provided hereunder; 
 

6.1 Observe health and safety standards – This refers to proper hygiene, physical and 
area disinfection, wearing of protective masks, face shield, etc. and venue must be with adequate 
air exchange and ventilation for the bidding activities. 

 
6.2 Presentation of Vaccination Card or Certificate – Presentation of proof of full 

vaccination before participating in any required activities. 
 
Further, SOCOTECO II will be observing a Blended Bidding Procedure, this is a combination of a face 
to face meetings and/or virtual conference via zoom. 
 
Furthermore, Observers may join the bidding process thru virtual conference via zoom. 
 
7.) List of inspected and evaluated General Santos Hotels with its room rate and amenities by our 
Safety Officer which comply with the safety standards will also be included in the bidding documents 
for the prospective bidder representative place to stay when necessary. 
 
8.) The TPBAC reserves the right to reject any or all bids and to waive deficiencies embodied therein 
without assuming any obligations whatsoever for any expenses or losses that may be incurred by 
the bidder in the preparation of the bid. Furthermore, the TPBAC reserves the right to: (i) Reject a 



proposal or not proceed with an award that is reasonably determined not to redound to the benefit 
of the SOCOTECO II consumers; (ii) Waive the submission of any requirement considering the credit 
standing and established capability of the bidder; (iii) Cancel the bidding process at any time without 
liability by the TPBAC and SOCOTECO II; (iv) Declare failure of bidding or not award the PSA at any 
time prior to PSA award without thereby incurring any liability to the affected bidders; (v) Decide or 
resolve matters arising from the bid, as it deems most advantageous to SOCOTECO II consumers 
without any imposed formalities, conditions or incurring any liability to the affected bidder. 
 
9.) SOCOTECO II TPBAC will not be held accountable, responsible and liable in any Covid-19 Infection 
of the bidders authorized representatives during the entire bidding process wherein face-to-face 
conference is required and if agreed upon. 
 
10.) For Further Information, please refer to: 

SOCOTECO II TPBAC Secretariat 
SOCOTECO II Main Office 
J. Catolico St. Lagao General Santos City 
Look for RAISA C. JOVERO 
Contact No. (083) 552-3964 local 116 or +639486443108 
Email Add: socoteco2.tpbac@gmail.com 

 
 
 
 

C E R T I F I C A T I O N  
 

As Chairman of SOCOTECO II’s Third Party Bids and Awards Committee (“TPBAC”), I hereby 
certify that this Invitation to Bid, including the Terms of Reference and its accompanying Bid 
Requirements, were discussed and approved by the TPBAC on August 3, 2022 at SOCOTECO II 
General Santos City, Philippines. 

 
THIRD PARTY BIDS AND AWARDS COMMITTEE 

OF SOCOTECO II 
 
 

(sgd.) ATTY. CHERRY JOIE B. LIMA-PONCE  
Chairperson, TPBAC 

 
 
 

 


